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          CALL ORDER   : 130                                              CONTRACT ID  : IR-35948-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  203-02000           EXCAVATION, COMMON                                                       347.000        CYS 

   9  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  10  205-06936           TEMPORARY SEDIMENT TRAP                                                   19.000        TON 

  11  205-09543           NO 2 STONE                                                             1,798.000        TON 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              701.000        TON 

  13  616-02320           GEOTEXTILES                                                            6,371.000        SYS 

  14  616-03096           RIVER ROCK                                                                24.000        TON 

  15  616-06405           RIPRAP, REVETMENT                                                          7.000        TON 

  16  616-07210           FIBER ROLL                                                            11,414.000        LFT 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  18  621-03909           SEED MIXTURE, NATIVE                                                     313.000        LBS 

  19  621-06545           FERTILIZER                                                                 7.000        TON 

  20  621-06557           SEED MIXTURE, T                                                        1,170.000        LBS 

  21  621-06565           MULCHING MATERIAL                                                         34.000        TON 

  22  621-06567           WATER                                                                    324.000        kGAL 

  23  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  24  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   1,611.000        EACH 

  25  622-91786           SEEDLING                                                               3,731.000        EACH 

  26  624-92647           HERBICIDE TREATMENT                                                        9.000        ACRE 

  27  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  28  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  29  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  32  712-94080           TIMBER DECK                                                            7,740.000        SFT 

  33  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              112.000        LFT 

  34  802-03821           SIGN, SHEET, WITH LEGEND                                                  26.000        EACH 

  35  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      176.000        LFT 
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          CALL ORDER   : 140                                              CONTRACT ID  : IR-35953-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  10  202-07083           REMOVAL                                                               LUMP              LUMP 

  11  202-96133           PIPE, REMOVE                                                              62.000        LFT 

  12  202-99187           FENCE, FARM FIELD, REMOVE                                                536.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                    49,063.000        CYS 

  14  204-08553           DATA LOGGING SYSTEM                                                        8.000        EACH 

  15  205-06934           TEMPORARY MULCH                                                           18.800        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   6,000.000        LFT 

  17  205-08594           FILTER SOCK                                                              900.000        LFT 

  18  205-09543           NO 2 STONE                                                               400.000        TON 

  19  205-11585           TEMPORARY FILTER BERM                                                    232.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                 1,125.000        LBS 

  21  205-11626           PUMP AROUND                                                                7.000        EACH 

  22  303-07662           STONE                                                                     11.000        TON 

  23  603-06040           FENCE, FARM FIELD, 47 IN                                               1,780.000        LFT 

  24  603-06052           FENCE GATE, FARM FIELD, 47" X 12'                                          8.000        EACH 

  25  616-02320           GEOTEXTILES                                                              330.000        SYS 

  26  616-06405           RIPRAP, REVETMENT                                                        136.000        TON 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               30.000        EACH 

  28  621-02770           EROSION CONTROL BLANKET                                               29,080.000        SYS 

  29  621-04258           SEED MIXTURE                                                             340.000        LBS 

  30  621-04258           SEED MIXTURE                                                             793.000        LBS 

  31  621-04258           SEED MIXTURE                                                              95.000        LBS 

  32  621-04258           SEED MIXTURE                                                             278.600        LBS 

  33  621-04258           SEED MIXTURE                                                             924.000        LBS 

  34  621-04258           SEED MIXTURE                                                             645.000        LBS 

  35  621-06545           FERTILIZER                                                                10.000        TON 

  36  621-06565           MULCHING MATERIAL                                                         82.000        TON 

  37  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       1,232.000        SYS 

  38  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  39  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   4,752.000        EACH 

  40  622-05654           PLANT, PERENNIAL                                                       2,640.000        EACH 

  41  622-10003           LIVE PLANT STAKING                                                     7,244.000        EACH 

  42  622-91786           SEEDLING                                                               3,824.000        EACH 

  43  622-91786           SEEDLING                                                              26,285.000        EACH 

  44  622-98200           SIGN, DO NOT DISTURB                                                     145.000        EACH 

  45  624-92647           HERBICIDE TREATMENT                                                       52.000        ACRE 

  46  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  47  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      18.000        MOS 
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          CALL ORDER   : 140                                              CONTRACT ID  : IR-35953-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

  50  712-04784           STRUCTURE                                                                  5.000        EACH 

  51  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              184.000        LFT 

  52  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                          5,400.000        LFT 

  53  804-06770           DELINEATOR POST                                                           81.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31472-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.800        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     3,349.000        CYS 

  13  203-02070           BORROW                                                                 8,940.000        CYS 

  14  205-06930           SPLASHPAD                                                                 19.000        TON 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    272.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  182.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,133.000        LFT 

  19  205-06938           TEMPORARY SLOPE DRAIN                                                    563.000        LFT 

  20  205-09543           NO 2 STONE                                                               329.000        TON 

  21  205-11582           DIVERSION INTERCEPTOR TYPE C                                           1,560.000        LFT 

  22  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  644.000        SYS 

  23  205-11586           TEMPORARY FILTER STONE                                                    59.000        TON 

  24  205-11587           TEMPORARY GEOTEXTILE                                                   1,731.000        SYS 

  25  205-11591           TEMPORARY SEED MIXTURE                                                 3,225.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              647.000        SYS 

  27  207-08266           SUBGRADE TREATMENT, TYPE III                                           8,974.000        SYS 

  28  211-02050           B BORROW                                                              14,406.000        CYS 

  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              308.000        CYS 

  30  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            7,933.000        CYS 

  31  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           19,080.000        CYS 

  32  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              111.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,608.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                     198.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              208.000        TON 

  36  304-07493           WIDENING WITH HMA, TYPE B                                                 33.000        TON 

  37  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,205.000        SYS 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        468.000        TON 

  39  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  654.000        TON 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  41  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     782.000        LFT 

  44  602-06729           BARRIER DELINEATOR                                                        17.000        EACH 

  45  603-06040           FENCE, FARM FIELD, 47 IN                                                 626.000        LFT 

  46  603-92636           FENCE, CHAIN LINK, 72 IN                                                 251.000        LFT 

  47  604-05528           HMA FOR SIDEWALK                                                       1,403.000        TON 

  48  604-95344           HAND RAIL, PEDESTRIAN                                                    184.000        LFT 

  49  605-06095           CURB, INTEGRAL, B, CONCRETE                                              313.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31472-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 

 

  50  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,156.000        SYS 

  51  610-07487           HMA FOR APPROACHES, TYPE B                                                59.000        TON 

  52  610-08446           PCCP FOR APPROACHES, 6 IN                                                166.000        SYS 

  53  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 

  54  616-02320           GEOTEXTILES                                                            4,048.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                        2,043.000        TON 

  56  616-05689           RIPRAP, CLASS 2                                                           78.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                      1,038.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  59  621-06545           FERTILIZER                                                                 9.000        TON 

  60  621-06554           SEED MIXTURE, U                                                        3,225.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                         86.000        TON 

  62  621-06567           WATER                                                                     92.000        kGAL 

  63  621-06574           SODDING                                                               25,527.000        SYS 

  64  628-09402           FIELD OFFICE, B                                                           32.000        MOS 

  65  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  66  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  67  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  68  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           215.000        LFT 

  69  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  70  701-51195           PILE, STEEL H, HP 12 IN X 53                                           5,445.000        LFT 

  71  701-91792           PILE TIP, STEEL H                                                         58.000        EACH 

  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                173.900        CYS 

  73  702-51015           CONCRETE, B, FOOTINGS                                                    178.300        CYS 

  74  703-06029           REINFORCING BARS, EPOXY COATED                                       316,874.000        LBS 

  75  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  290.000        EACH 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              891.400        CYS 

  77  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

  78  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  79  706-09962           RAILING, CONCRETE, PF-1                                                  407.000        LFT 

  80  706-11418           RAILING, STEEL, PS-1                                                     450.000        LFT 

  81  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                           86.000        LFT 

  82  706-51025           RAILING, CONCRETE, C                                                     167.000        LFT 

  83  707-05985           STRUCTURAL MEMBER, CONCRETE I-BEAM, 54 IN X 20 IN                      1,494.000        LFT 

  84  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         19,392.000        SFT 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  87  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  88  714-11096           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             220.000        LFT 

  89  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            23,716.000        LFT 

  90  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            700.000        LFT 

  91  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               98.000        LFT 

  92  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,131.000        LFT 

  93  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               88.000        LFT 

  94  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               25.000        LFT 

  95  715-08083           CONCRETE ANCHOR MIN AREA 58 SFT                                            1.000        EACH 

  96  715-08142           PIPE, TYPE 1 DEFORMED MIN AREA 54 SFT                                    365.000        LFT 

  97  715-46000           PIPE END SECTION, DIA 12"                                                 23.000        EACH 

  98  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31472-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 

 

  99  715-46010           PIPE END SECTION, DIA 18"                                                  4.000        EACH 

 100  718-06528           OUTLET PROTECTOR, 1                                                       32.000        EACH 

 101  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 102  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,006.000        CYS 

 103  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 

 104  720-45005           INLET, A2                                                                  1.000        EACH 

 105  720-45042           INLET, HA5                                                                31.000        EACH 

 106  723-11346           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                    225.000        LFT 

 107  731-93945           FACE PANELS, CONCRETE                                                 19,392.000        SFT 

 108  731-93946           WALL ERECTION                                                         19,392.000        SFT 

 109  731-93947           LEVELING PAD, CONCRETE                                                   902.000        LFT 

 110  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 111  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 

 112  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

 113  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 114  801-07118           BARRICADE, III-A                                                         108.000        LFT 

 115  801-07119           BARRICADE, III-B                                                         120.000        LFT 

 116  802-04314           SIGN                                                                       2.000        EACH 

 117  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        271.000        LFT 

 118  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         72.000        LFT 

 119  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         96.000        LFT 

 120  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          126.000        SFT 

 121  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        101.000        SFT 

 122  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               37.000        SFT 

 123  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

 124  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   6.000        EACH 

 125  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,331.000        LFT 

 126  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 127  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     1.000        EACH 

 128  805-06595           CONDUIT, PVC, 2 IN                                                       468.000        LFT 

 129  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                        2,515.000        LFT 

 130  805-08487           BACKPLATE, SIGNAL                                                          7.000        EACH 

 131  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

 132  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      6.000        EACH 

 133  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      1.000        EACH 

 134  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 1.000        EACH 

 135  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 136  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 137  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 138  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     50.000        LFT 

 139  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,696.000        LFT 

 140  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    489.000        LFT 

 141  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    640.000        LFT 

 142  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          2,252.000        LFT 

 143  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 

 144  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,300.000        LFT 

 145  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 146  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

 147  805-91615           EMERGENCY PRE-EMPTOR                                                       4.000        EACH 
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  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 

 

 148  807-02191           HANDHOLE, LIGHTING                                                        11.000        EACH 

 149  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 

 150  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         408.000        LFT 

 151  807-11694           ILLUMINATED SIGN                                                           4.000        EACH 

 152  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           3.000        EACH 

 153  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                          53.000        LFT 

 154  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         38.000        LFT 

 155  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          494.000        LFT 

 156  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         190.000        LFT 

 157  808-06716           LINE, REMOVE                                                           1,885.000        LFT 

 158  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 

 159  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      272.000        EACH 

 

  SECTION NO. 0002    NEW ROAD CONSTRUCTION HMA 

 

 160  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 161  203-02000           EXCAVATION, COMMON                                                   123,180.000        CYS 

 162  203-02070           BORROW                                                               269,895.000        CYS 

 163  207-09934           SUBGRADE TREATMENT, TYPE IB                                           88,816.000        SYS 

 164  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 165  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      5,502.000        TON 

 166  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                9,100.000        TON 

 167  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           10,842.000        TON 

 168  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       22,667.000        TON 

 169  401-10258           JOINT ADHESIVE, SURFACE                                               41,388.000        LFT 

 170  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          40,370.000        LFT 

 171  401-11785           LIQUID ASPHALT SEALANT                                                41,388.000        LFT 

 172  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 

 173  605-06225           CENTER CURB, B, CONCRETE, MODIFIED                                        16.000        LFT 

 174  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                         203.000        LFT 

 175  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                34,040.000        LFT 

 176  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            22,601.000        SYS 

 177  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               4,107.000        LFT 

 178  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              20,559.000        LFT 

 179  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               226.000        LFT 

 180  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,153.000        LFT 

 181  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,200.000        LFT 

 182  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                       16.000        LFT 

 183  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      156.000        LFT 

 184  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               113.000        LFT 

 185  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                2.000        EACH 

 186  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              20,400.000        LFT 

 187  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       199.000        LFT 

 188  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       169.000        LFT 

 189  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       326.000        LFT 

 190  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

 191  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,404.000        LFT 

 

  SECTION NO. 0003    NEW ROAD CONSTRUCTION PCCP 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31472-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0003    NEW ROAD CONSTRUCTION PCCP 

 

 192  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 193  203-02000           EXCAVATION, COMMON                                                   128,515.000        CYS 

 194  203-02070           BORROW                                                               252,825.000        CYS 

 195  207-09934           SUBGRADE TREATMENT, TYPE IB                                           91,512.000        SYS 

 196  302-06464           SUBBASE FOR PCCP                                                      21,146.000        CYS 

 197  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                         43.000        TON 

 198  401-10258           JOINT ADHESIVE, SURFACE                                                4,990.000        LFT 

 199  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,818.000        LFT 

 200  401-11785           LIQUID ASPHALT SEALANT                                                 4,990.000        LFT 

 201  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

 202  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

 203  501-06321           QC/QA-PCCP, 10 IN                                                     72,830.000        SYS 

 204  503-05240           D-1 CONTRACTION JOINT                                                 37,026.000        LFT 

 205  503-05310           TERMINAL JOINT                                                           288.000        LFT 

 206  605-06095           CURB, INTEGRAL, B, CONCRETE                                           32,942.000        LFT 

 207  605-06205           CENTER CURB, B, CONCRETE                                                  16.000        LFT 

 208  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          56.000        LFT 

 209  605-09137           CURB, TURNOUT                                                            147.000        LFT 

 210  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                 1,098.000        LFT 

 211  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,501.000        SYS 

 212  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,834.000        LFT 

 213  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             4,333.000        LFT 

 214  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             19,951.000        LFT 

 215  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            17,045.000        LFT 

 216  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      215.000        LFT 

 217  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      325.000        LFT 

 218  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     326.000        LFT 

 219  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,516.000        LFT 

 220  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               10.000        EACH 

 221  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,667.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -33838-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       169.400        CYS 

  12  203-02020           EXCAVATION, UNCLASSIFIED                                                  25.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  14  205-09543           NO 2 STONE                                                                20.000        TON 

  15  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          70.000        LFT 

  16  205-11587           TEMPORARY GEOTEXTILE                                                     100.000        SYS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              233.330        SYS 

  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              390.000        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         39.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               420.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         54.300        TON 

  22  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   32.200        TON 

  23  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           22.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  420.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   420.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  27  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 

  28  615-06505           MONUMENT, B                                                                1.000        EACH 

  29  616-02320           GEOTEXTILES                                                               79.000        SYS 

  30  616-05688           RIPRAP, CLASS 1                                                          152.000        TON 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  32  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  38  714-11327           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      66.000        LFT 

  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                          84.000        LFT 

  44  801-07119           BARRICADE, III-B                                                          84.000        LFT 

  45  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  46  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         35.000        LFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          560.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34963-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    AUXILIARY LANE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-04435           DELINEATOR POST, REMOVE                                                   14.000        EACH 

  11  203-02000           EXCAVATION, COMMON                                                     1,983.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                   2,691.000        LFT 

  14  205-09543           NO 2 STONE                                                               100.000        TON 

  15  207-09934           SUBGRADE TREATMENT, TYPE IB                                            5,140.000        SYS 

  16  306-11872           MILLING, PROFILE                                                       2,497.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  682.000        TON 

  19  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        1,264.000        TON 

  20  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                            1,969.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                5,248.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,248.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                 5,248.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  25  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                                  514.000        TON 

  26  606-07484           MILLED HMA CORRUGATIONS                                                1,515.000        LFT 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  28  621-06559           MULCHED SEEDING, R                                                     1,783.000        SYS 

  29  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  30  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  32  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        16.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  37  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,564.000        LFT 

  38  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            120.000        LFT 

  39  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 

  40  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 

  41  718-52610           AGGREGATE FOR UNDERDRAINS                                                203.000        CYS 

  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,933.000        LFT 

  45  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  48  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       27.000        LFT 

  49  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      100.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34963-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    AUXILIARY LANE CONSTRUCTION 

 

  50  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 

  51  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 

  52  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  53  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         28.000        SFT 

  54  804-11920           DELINEATOR POST, FLEXIBLE, TYPE I                                         26.000        EACH 

  55  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          3.000        EACH 

  56  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                 3.000        EACH 

  57  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      970.000        LFT 

  58  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    330.000        LFT 

  59  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 

  60  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 

  61  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             8.000        EACH 

  62  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

  63  807-86930           INSULATION LINK, NON-WATERPROOFED                                          8.000        EACH 

  64  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

  65  808-06716           LINE, REMOVE                                                           4,869.000        LFT 

  66  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,713.000        LFT 

  67  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,095.000        LFT 

  68  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                708.000        LFT 

  69  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               580.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       61.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -37426-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                      65.000        TON 

  10  306-08042           MILLING, SCARIFICATION                                                10,200.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                      190.000        SYS 

  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        890.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                                1,270.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                 1,270.000        LFT 

  15  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  16  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -37427-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               280.000        SYS 

  10  202-91385           INLET, REMOVE                                                              3.000        EACH 

  11  203-02000           EXCAVATION, COMMON                                                        35.000        CYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         65.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,450.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        220.000        TON 

  15  401-10258           JOINT ADHESIVE, SURFACE                                                1,220.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                 1,220.000        LFT 

  17  406-05521           ASPHALT FOR TACK COAT                                                  3,010.000        SYS 

  18  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       2.000        TON 

  19  412-09355           FOG SEAL                                                               5,465.000        SYS 

  20  604-05528           HMA FOR SIDEWALK                                                          60.000        TON 

  21  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 

  22  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 

  23  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 

  24  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       2.000        MOS 

  28  720-45005           INLET, A2                                                                  3.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          440.000        LFT 

  31  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                           50.000        LFT 

  32  808-75100           TRANSVERSE MARKING, PAINT,                                                84.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -37428-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE AND 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 

  11  306-08159           MILLING ASPHALT                                                        3,690.000        SYS 

  12  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        305.000        TON 

  13  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  560.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                1,150.000        LFT 

  15  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,150.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                 3,000.000        LFT 

  17  404-11867           SEAL COAT, 3P                                                         21,910.000        SYS 

  18  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  19  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       2.000        TON 

  20  412-09355           FOG SEAL                                                              32,870.000        SYS 

  21  610-07486           HMA FOR APPROACHES, TYPE A                                                 8.000        TON 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  26  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         185.000        LFT 

  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              115.000        LFT 

  29  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,300.000        LFT 

  32  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,300.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -37701-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN PATHS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         777.000        SYS 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  14  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                              83.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     1,822.000        CYS 

  17  203-02055           EMBANKMENT                                                               785.000        CYS 

  18  203-02594           TIEBACK                                                                   80.000        EACH 

  19  204-02586           CREEP TEST                                                                 7.000        EACH 

  20  204-02589           PERFORMANCE TEST                                                          10.000        EACH 

  21  204-02593           PROOF TEST                                                                94.000        EACH 

  22  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,051.000        LFT 

  24  205-09543           NO 2 STONE                                                                20.000        TON 

  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,926.000        SYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              273.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              330.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        929.000        TON 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        128.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  212.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          344.000        TON 

  32  405-05518           ASPHALT FOR PRIME COAT                                                 1,025.000        SYS 

  33  406-05521           ASPHALT FOR TACK COAT                                                    942.000        SYS 

  34  601-04793           GUARDRAIL                                                                115.000        LFT 

  35  604-06070           SIDEWALK, CONCRETE                                                       827.000        SYS 

  36  604-11738           DETECTABLE WARNING ELEMENT                                                15.000        LFT 

  37  604-95344           HAND RAIL, PEDESTRIAN                                                    442.000        LFT 

  38  616-02320           GEOTEXTILES                                                            3,038.000        SYS 

  39  616-06405           RIPRAP, REVETMENT                                                      3,276.000        TON 

  40  621-03867           MULCHED SEEDING, A                                                     2,545.000        SYS 

  41  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     796.000        EACH 

  42  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          60.000        EACH 

  43  622-10003           LIVE PLANT STAKING                                                     1,240.000        EACH 

  44  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  45  701-02938           CORED HOLE IN ROCK, 24 IN                                                140.000        LFT 

  46  701-05783           OBSTRUCTIONS                                                             100.000        HRS 

  47  701-95782           PILE, STEEL H, HP 12" X 84                                             2,795.000        LFT 

  48  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  49  706-04683           RAILING,                                                               1,080.000        LFT 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -37701-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN PATHS 

 

  50  711-95290           FIELD WELDING                                                            165.000        LFT 

  51  714-11124           GEOCOMPOSITE WALL DRAIN                                                1,004.000        SFT 

  52  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              467.000        LFT 

  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              235.000        LFT 

  54  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              166.000        LFT 

  55  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               754.000        LFT 

  56  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  57  718-52610           AGGREGATE FOR UNDERDRAINS                                                 18.000        CYS 

  58  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               282.000        SYS 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  60  720-94157           MANHOLE, C                                                                 3.000        EACH 

  61  720-96125           INLET, E                                                                   2.000        EACH 

  62  720-97317           INLET, F                                                                   5.000        EACH 

  63  721-43020           AUTOMATIC DRAINAGE GATE, 24"                                               1.000        EACH 

  64  728-11672           DRILLED SHAFT, EXPLORATORY CORE                                           75.000        LFT 

  65  728-11742           DRILLED SHAFT 24 IN. DIAMETER                                          2,545.000        LFT 

  66  731-08506           MSE RETAINING WALL                                                    LUMP              LUMP 

  67  731-93945           FACE PANELS, CONCRETE                                                  8,904.000        SFT 

  68  731-93945           FACE PANELS, CONCRETE                                                  1,114.000        SFT 

  69  731-93947           LEVELING PAD, CONCRETE                                                   232.000        LFT 

  70  732-11770           AGGREGATE FOR DRAINAGE FILL                                              120.000        CYS 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  75  802-04314           SIGN                                                                       4.000        EACH 

  76  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 

  77  802-76055           SIGN POST, A                                                              32.000        LFT 

  78  807-02822           LIGHT POLE, STEEL, RELOCATE                                                1.000        EACH 

  79  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     104.000        LFT 

  80  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    30.000        LFT 
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          CALL ORDER   : 330                                              CONTRACT ID  : RS-35072-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE AND PCCP REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              128.000        TON 

  10  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 

  11  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            12,420.000        SYS 

  12  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        901.000        TON 

  14  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        108.000        TON 

  15  401-10258           JOINT ADHESIVE, SURFACE                                                8,675.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                 8,675.000        LFT 

  17  406-05520           ASPHALT FOR TACK COAT                                                      3.500        TON 

  18  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  20  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  21  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  23  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  24  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  25  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,341.000        LFT 

  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,348.000        LFT 

  33  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         190.000        LFT 

  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               98.000        EACH 

  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       98.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-37918-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                   20.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                51.000        SYS 

  14  203-02070           BORROW                                                                     5.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                      10.000        LFT 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,480.000        TON 

  17  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,000.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            17,925.000        SYS 

  20  306-08038           MILLING, ASPHALT, 4 IN                                               151,990.000        SYS 

  21  306-08432           MILLING, APPROACH                                                      7,640.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,480.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                1,550.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                      6.500        TON 

  25  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  26  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  27  501-06914           QC/QA PCCP                                                           151,990.000        SYS 

  28  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           3,040.000        SYS 

  29  604-06070           SIDEWALK, CONCRETE                                                        12.000        SYS 

  30  604-07894           CURB RAMP, CONCRETE, A                                                    27.000        SYS 

  31  604-07898           CURB RAMP, CONCRETE, D                                                    16.000        SYS 

  32  604-07899           CURB RAMP, CONCRETE, E                                                     8.000        SYS 

  33  605-06140           CURB AND GUTTER, CONCRETE                                                 15.000        LFT 

  34  610-07488           HMA FOR APPROACHES, TYPE C                                               555.000        TON 

  35  615-01469           MONUMENT, SECTION CORNER, INSTALL                                         12.000        EACH 

  36  615-06527           MONUMENT, SECTION CORNER                                                  12.000        EACH 

  37  621-06567           WATER                                                                      1.000        kGAL 

  38  621-06575           SODDING, NURSERY                                                           3.000        SYS 

  39  628-09403           FIELD OFFICE, C                                                           10.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  45  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  46  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,562.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-37918-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE OVERLAY 

 

  50  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     280.000        LFT 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  280.000        LFT 

  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                      69.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  57  801-07119           BARRICADE, III-B                                                         336.000        LFT 

  58  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  59  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    13.000        EACH 

  60  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             90,770.000        LFT 

  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            57,990.000        LFT 

  63  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            6,300.000        LFT 

  64  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      760.000        LFT 

  65  808-10094           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    310.000        LFT 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,142.000        EACH 

  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,142.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-38199-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PAVEMENT REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                       110.000        CYS 

  11  203-08607           LINEAR GRADING                                                           200.000        LFT 

  12  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     340.000        LFT 

  14  205-09543           NO 2 STONE                                                               100.000        TON 

  15  205-11587           TEMPORARY GEOTEXTILE                                                     200.000        SYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        200.000        TON 

  17  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        165.000        TON 

  18  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  275.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                                  600.000        LFT 

  20  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             600.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                   600.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  23  615-11537           PARKING BARRIER, CONCRETE                                                 20.000        EACH 

  24  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  802-03896           BOLLARD                                                                    2.000        EACH 

  29  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         30.000        LFT 

  30  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           30.000        SFT 

  31  802-76055           SIGN POST, A                                                             120.000        LFT 

  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,200.000        LFT 

  33  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           4.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-38255-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          11.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       11.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         39.000        TON 

  13  303-01180           COMPACTED AGGREGATE, NO. 53                                               13.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                   1,334.000        TON 

  15  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  16  503-03489           RETROFITTED TIE BARS                                                      24.000        EACH 

  17  503-05240           D-1 CONTRACTION JOINT                                                    144.000        LFT 

  18  506-06333           PCCP PATCHING, FULL DEPTH                                                214.000        SYS 

  19  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  20  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  25  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  26  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  30  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 

  31  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 935.000        LFT 

  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,590.000        LFT 

  33  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                              73.000        LFT 

  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,555.000        LFT 

  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              165.000        EACH 

  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      165.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : B -31089-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02070           BORROW                                                                     3.000        CYS 

  13  205-06937           TEMPORARY SILT FENCE                                                     250.000        LFT 

  14  304-07783           HMA PATCHING, TYPE D                                                      20.000        TON 

  15  306-08038           MILLING, ASPHALT, 4 IN                                                 1,816.000        SYS 

  16  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        152.000        TON 

  17  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  252.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  176.000        LFT 

  19  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             176.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                   176.000        LFT 

  21  406-05521           ASPHALT FOR TACK COAT                                                  1,816.000        SYS 

  22  606-07484           MILLED HMA CORRUGATIONS                                                1,920.000        LFT 

  23  616-93019           RIPRAP, GROUTED, 18 IN                                                    10.000        SYS 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  25  621-06559           MULCHED SEEDING, R                                                     4,500.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  27  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  28  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  29  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  30  711-51864           DRILLED HOLE                                                             300.000        EACH 

  31  711-51864           DRILLED HOLE                                                               8.000        EACH 

  32  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,470.000        SFT 

  33  724-11939           EXPANSION JOINT SEALING SYS                                               88.000        LFT 

  34  724-11939           EXPANSION JOINT SEALING SYS                                               88.000        LFT 

  35  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        75.000        LFT 

  36  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            2.000        GAL 

  37  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  38  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,266.000        SYS 

  39  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  42  801-06710           FLASHING ARROW SIGN                                                       56.000        DAY 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  45  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,172.000        LFT 

  46  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,210.000        LFT 

  47  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               184.000        LFT 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,226.000        CYS 

  13  203-02070           BORROW                                                                 7,958.000        CYS 

  14  203-11546           NATURAL STONE MATERIAL 12-18"                                             31.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                   1,347.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 

  18  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   5,099.000        LFT 

  20  205-09543           NO 2 STONE                                                               112.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     258.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   225.000        LBS 

  24  206-04301           SHEET PILING, STEEL, S=18.1                                            2,020.000        SFT 

  25  206-51220           EXCAVATION, WET                                                          300.000        CYS 

  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,222.000        CYS 

  27  207-08262           SUBGRADE TREATMENT, TYPE I                                             5,728.000        SYS 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                               48.000        SYS 

  29  211-02050           B BORROW                                                                 590.000        CYS 

  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.800        CYS 

  31  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,004.000        CYS 

  32  214-11609           GEOCELL CONFINEMENT SYSTEM                                               412.000        SYS 

  33  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  34  303-01180           COMPACTED AGGREGATE, NO. 53                                              766.000        TON 

  35  303-07449           COMPACTED AGGREGATE, NO. 73                                              499.000        TON 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        245.700        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  415.900        TON 

  38  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,031.400        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                1,382.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,382.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 1,368.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                      1.800        TON 

  43  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  44  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     525.000        LFT 

  46  605-01870           CURB, CONCRETE, A                                                        185.000        LFT 

  47  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               216.000        SYS 

  48  610-07486           HMA FOR APPROACHES, TYPE A                                               254.700        TON 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                                13.000        TON 
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  50  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 

  51  616-02320           GEOTEXTILES                                                            2,331.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        827.000        TON 

  53  616-06451           RIPRAP, UNIFORM                                                            1.000        TON 

  54  616-07266           COIR ROLL                                                                302.000        LFT 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  56  621-02770           EROSION CONTROL BLANKET                                                7,091.000        SYS 

  57  621-04258           SEED MIXTURE                                                             149.000        LBS 

  58  621-06545           FERTILIZER                                                                 1.000        TON 

  59  621-06553           SEED MIXTURE, R                                                          250.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                         11.000        TON 

  61  621-06567           WATER                                                                      2.000        kGAL 

  62  621-06574           SODDING                                                                  117.000        SYS 

  63  621-06626           MULCHED SEEDING, D                                                       203.000        SYS 

  64  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         203.000        SYS 

  65  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   857.000        EACH 

  66  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  67  622-91786           SEEDLING                                                               1,708.000        EACH 

  68  628-09401           FIELD OFFICE, A                                                           15.000        MOS 

  69  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  70  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           135.000        LFT 

  71  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  72  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,634.000        LFT 

  73  701-09679           CONICAL PILE TIP, 14 IN                                                   34.000        EACH 

  74  702-44240           CONCRETE, A, STRUCTURES                                                  138.800        CYS 

  75  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 84.600        CYS 

  76  702-51015           CONCRETE, B, FOOTINGS                                                    261.100        CYS 

  77  702-51046           CONCRETE, FOUNDATION SEAL                                                 76.000        CYS 

  78  703-06028           REINFORCING BARS                                                      49,313.000        LBS 

  79  703-06029           REINFORCING BARS, EPOXY COATED                                        50,661.000        LBS 

  80  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   38.000        EACH 

  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              193.700        CYS 

  82  706-06344           RAILING, STEEL TS-1                                                      312.500        LFT 

  83  707-05982           STRUCTURAL MEMBER, CONCRETE I-BEAM, 28 IN X 12 IN                        795.000        LFT 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              128.000        LFT 

  86  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 

  87  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  90  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  91  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  92  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  93  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  94  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           21.750        SFT 

  96  802-76055           SIGN POST, A                                                              30.000        LFT 

  97  804-06770           DELINEATOR POST                                                            2.000        EACH 

  98  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,150.000        LFT 
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  99  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,150.000        LFT 

 100  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    83.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 126.000        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  257.000        LFT 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     2,660.000        CYS 

  15  203-02070           BORROW                                                                10,250.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     355.000        LFT 

  17  205-06938           TEMPORARY SLOPE DRAIN                                                     92.000        LFT 

  18  205-08594           FILTER SOCK                                                              730.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,420.000        SYS 

  21  211-09194           B BORROW                                                               6,190.000        TON 

  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,290.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        220.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                               21.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               206.000        SYS 

  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        111.000        TON 

  28  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  342.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,073.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             923.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,073.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  33  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        353.000        LFT 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     675.000        LFT 

  36  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  37  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   587.000        LFT 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                212.200        SYS 

  39  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  40  615-06505           MONUMENT, B                                                                2.000        EACH 

  41  616-02320           GEOTEXTILES                                                              321.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                        178.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    5,881.000        SYS 

  45  621-02770           EROSION CONTROL BLANKET                                                2,941.000        SYS 

  46  621-06545           FERTILIZER                                                                 1.000        TON 

  47  621-06554           SEED MIXTURE, U                                                          183.000        LBS 

  48  621-06574           SODDING                                                                  174.000        SYS 

  49  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
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  50  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  51  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  53  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       30.000        MOS 

  54  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         120.000        LFT 

  55  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  56  701-09683           PILE SHOE, HP 12 X 74                                                     14.000        EACH 

  57  701-95780           PILE, STEEL H, HP 12 IN X 74                                             600.000        LFT 

  58  703-06029           REINFORCING BARS, EPOXY COATED                                        66,952.000        LBS 

  59  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   40.000        EACH 

  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              161.900        CYS 

  61  706-11600           RAILING, CONCRETE, FC                                                     19.700        CYS 

  62  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  63  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   408.000        LFT 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  711-02707           ANCHOR PLATE                                                               8.000        EACH 

  66  731-93945           FACE PANELS, CONCRETE                                                  3,242.000        SFT 

  67  731-93946           WALL ERECTION                                                          3,242.000        SFT 

  68  731-93947           LEVELING PAD, CONCRETE                                                   212.000        LFT 

  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              70.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  75  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,020.000        LFT 

  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,020.000        LFT 

  78  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 

  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                       420.000        CYS 

  12  203-02070           BORROW                                                                   831.000        CYS 

  13  203-04523           DEWATERING                                                            LUMP              LUMP 

  14  205-06930           SPLASHPAD                                                                  4.000        TON 

  15  205-06934           TEMPORARY MULCH                                                            1.200        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 

  17  205-06938           TEMPORARY SLOPE DRAIN                                                     30.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  205-11582           DIVERSION INTERCEPTOR TYPE C                                              60.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                    72.000        LBS 

  21  206-51215           EXCAVATION, X                                                              1.000        CYS 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     160.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,637.000        SYS 

  24  211-02050           B BORROW                                                                 116.000        CYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           29.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               90.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        469.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      21.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              265.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        113.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  191.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  508.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             508.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   508.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  1,419.000        SYS 

  37  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  38  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  39  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     162.500        LFT 

  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               131.100        SYS 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 

  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  44  615-06505           MONUMENT, B                                                                4.000        EACH 

  45  616-02320           GEOTEXTILES                                                              407.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 

  47  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 50.000        SYS 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  49  621-06559           MULCHED SEEDING, R                                                     1,550.000        SYS 
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  50  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         800.000        SYS 

  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      40.000        EACH 

  52  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  54  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  55  701-02938           CORED HOLE IN ROCK, 24 IN                                                 10.000        LFT 

  56  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          49.000        LFT 

  57  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             7.000        EACH 

  58  701-09770           PILE SHOE, HP 14 X 73                                                      4.000        EACH 

  59  701-93575           PILE, STEEL H, HP 14 IN X 73                                              59.000        LFT 

  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.500        CYS 

  61  702-51015           CONCRETE, B, FOOTINGS                                                     16.200        CYS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            42.000        EACH 

  63  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 20.300        CYS 

  64  703-06028           REINFORCING BARS                                                         918.000        LBS 

  65  703-06029           REINFORCING BARS, EPOXY COATED                                        37,840.000        LBS 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              112.900        CYS 

  67  706-06344           RAILING, STEEL TS-1                                                      225.000        LFT 

  68  707-11517           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   480.330        LFT 

  69  708-51814           WELDED STEEL WIRE FABRIC                                                 500.000        SFT 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 

  72  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               48.000        LFT 

  73  715-05407           PIPE, END BENT DRAIN, 6 IN                                               106.000        LFT 

  74  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  75  718-52610           AGGREGATE FOR UNDERDRAINS                                                  3.000        CYS 

  76  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                26.000        SYS 

  77  731-06223           SOIL NAILED WALL                                                          50.000        SYS 

  78  734-11760           PLAN SUBMITTAL                                                             1.000        EACH 

  79  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  85  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  86  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       24.000        LFT 

  87  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.600        SFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         299.000        SYS 

  12  202-62420           BRIDGE RAILING, REMOVE                                                    68.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       210.000        CYS 

  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        100.000        TON 

  15  302-07455           DENSE GRADED SUBBASE                                                      60.000        CYS 

  16  303-01180           COMPACTED AGGREGATE, NO. 53                                               30.000        TON 

  17  306-08043           MILLING, TRANSITION                                                      160.000        SYS 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        114.000        TON 

  19  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                   100.000        TON 

  20  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          200.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                1,148.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             908.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                 1,148.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                  2,582.000        SYS 

  25  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  28  601-06035           GUARDRAIL, RESET                                                         832.000        LFT 

  29  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 

  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                311.000        SYS 

  31  616-02320           GEOTEXTILES                                                              216.000        SYS 

  32  616-93019           RIPRAP, GROUTED, 18 IN                                                    75.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  35  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  36  703-06029           REINFORCING BARS, EPOXY COATED                                        19,772.000        LBS 

  37  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  240.000        EACH 

  38  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    3.000        EACH 

  39  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    1.000        EACH 

  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         339.000        SFT 

  42  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      564.000        SFT 

  43  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,313.000        SYS 

  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,252.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  48  801-06710           FLASHING ARROW SIGN                                                        2.000        DAY 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  51  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              960.000        LFT 

  52  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             5.000        EACH 

  53  808-06716           LINE, REMOVE                                                           2,674.000        LFT 

  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,542.000        LFT 

  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,220.000        LFT 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : B -34825-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       3,100.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         638.200        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,235.000        SYS 

  18  203-02000           EXCAVATION, COMMON                                                       177.000        CYS 

  19  205-06937           TEMPORARY SILT FENCE                                                   2,162.000        LFT 

  20  206-51225           EXCAVATION, DRY                                                           71.000        CYS 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                              500.000        SYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           74.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         77.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                     132.200        CYS 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                                2.000        TON 

  27  304-07491           HMA PATCHING, TYPE C                                                      23.000        TON 

  28  304-07494           WIDENING WITH HMA, TYPE C                                                178.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               560.000        SYS 

  30  306-08043           MILLING, TRANSITION                                                    2,301.000        SYS 

  31  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         74.000        TON 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        191.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                4,270.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,560.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 4,270.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  4,115.000        SYS 

  37  412-09355           FOG SEAL                                                                 258.000        SYS 

  38  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            11.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                        500.000        LFT 

  40  601-06289           IMPACT ATTENUATOR, RESET, CR, W1, TL-3                                     1.000        EACH 

  41  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     300.000        LFT 

  43  602-06729           BARRIER DELINEATOR                                                        34.000        EACH 

  44  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               313.000        SYS 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                490.500        SYS 

  46  616-02320           GEOTEXTILES                                                              788.000        SYS 

  47  616-05688           RIPRAP, CLASS 1                                                          344.000        TON 

  48  616-05689           RIPRAP, CLASS 2                                                          303.000        TON 

  49  616-06401           RIPRAP, DUMPED                                                             5.000        TON 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  616-06405           RIPRAP, REVETMENT                                                        142.000        TON 

  51  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  52  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  53  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  54  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  56  621-06559           MULCHED SEEDING, R                                                     1,638.000        SYS 

  57  621-06574           SODDING                                                                   81.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  59  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  62  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      28.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  64  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,179.000        LBS 

  65  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,150.000        EACH 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                       274,832.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  430.000        EACH 

  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              135.200        CYS 

  69  706-09960           RAILING, CONCRETE, FC                                                    798.000        LFT 

  70  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  71  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  72  706-51020           RAILING, CONCRETE, C                                                       2.300        CYS 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  76  710-09158           PATCHING CONCRETE STRUCTURES                                             120.000        SFT 

  77  711-96800           STUD SHEAR CONNECTORS                                                    357.000        EACH 

  78  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       8.000        EACH 

  79  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,741.000        SFT 

  80  722-51842           BRIDGE DECK OVERLAY                                                    3,243.400        SYS 

  81  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           38.800        CYS 

  82  722-51874           OVERLAY DAM                                                              182.000        SFT 

  83  722-60824           SURFACE MILLING                                                        3,100.000        SYS 

  84  724-11939           EXPANSION JOINT SEALING SYS                                              253.000        LFT 

  85  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           126.000        LFT 

  86  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  87  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  88  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,360.000        LFT 

  89  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   96.000        LFT 

  90  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 

  91  801-06645           CONSTRUCTION SIGN, B                                                      36.000        EACH 

  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  93  801-07118           BARRICADE, III-A                                                          30.000        LFT 

  94  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,633.000        LFT 

  95  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

  96  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  97  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  98  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  99  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 100  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            3.000        EACH 

 101  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        406.000        LFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        5,230.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,204.000        LFT 

 104  808-06716           LINE, REMOVE                                                           6,254.000        LFT 

 105  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

 106  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         451.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         224.600        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              451.000        SYS 

  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                            6.600        CYS 

  15  302-07455           DENSE GRADED SUBBASE                                                      37.200        CYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               187.000        SYS 

  17  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         16.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                   60.000        LFT 

  19  406-05521           ASPHALT FOR TACK COAT                                                    187.000        SYS 

  20  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  21  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  22  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 

  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                225.800        SYS 

  24  616-02320           GEOTEXTILES                                                              178.400        SYS 

  25  616-05688           RIPRAP, CLASS 1                                                           93.000        TON 

  26  616-06405           RIPRAP, REVETMENT                                                         57.800        TON 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  28  621-02770           EROSION CONTROL BLANKET                                                  150.000        SYS 

  29  621-06559           MULCHED SEEDING, R                                                     1,112.000        SYS 

  30  621-06574           SODDING                                                                   10.600        SYS 

  31  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  32  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  33  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 

  40  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  9.600        CYS 

  41  703-01540           THREADED TIE BAR ASSEMBLY                                                 86.000        EACH 

  42  703-06029           REINFORCING BARS, EPOXY COATED                                        17,367.000        LBS 

  43  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               13.300        CYS 

  44  706-11600           RAILING, CONCRETE, FC                                                      2.000        CYS 

  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         440.000        SFT 

  48  722-51842           BRIDGE DECK OVERLAY                                                      451.000        SYS 

  49  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 
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  50  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      276.000        SFT 

  51  722-60824           SURFACE MILLING                                                          451.000        SYS 

  52  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            88.000        LFT 

  53  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       100.000        LFT 

  54  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            2.000        GAL 

  55  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  56  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   307.000        SYS 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              70.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  62  801-07119           BARRICADE, III-B                                                          90.000        LFT 

  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         94.000        LFT 

  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          754.000        LFT 

  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         285.000        LFT 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
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  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       1,335.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         416.000        SYS 

  12  202-02277           GUTTER, LIP, REMOVE                                                       76.000        LFT 

  13  202-51368           SLOPEWALL, REMOVE                                                        295.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                       120.000        CYS 

  15  203-02070           BORROW                                                                   120.000        CYS 

  16  203-08607           LINEAR GRADING                                                           950.000        LFT 

  17  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          10.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                      73.000        CYS 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              120.000        TON 

  20  306-08043           MILLING, TRANSITION                                                      995.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         82.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  375.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   375.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    995.000        SYS 

  25  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              65.000        SYS 

  26  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                   102.000        LFT 

  27  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               268.000        SYS 

  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                148.000        SYS 

  29  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                295.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  32  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  33  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       28.000        MOS 

  34  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           190.000        EACH 

  36  703-06029           REINFORCING BARS, EPOXY COATED                                        18,000.000        LBS 

  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  710-09158           PATCHING CONCRETE STRUCTURES                                              40.000        SFT 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         929.000        SFT 

  42  722-51842           BRIDGE DECK OVERLAY                                                    1,335.000        SYS 

  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            7.600        CYS 

  44  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,573.000        SFT 

  45  722-60824           SURFACE MILLING                                                        1,335.000        SYS 

  46  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   100.000        LFT 

  47  724-11939           EXPANSION JOINT SEALING SYS                                              476.000        LFT 

  48  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,331.000        SYS 

  49  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -35765-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             161.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                     158.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                         336.000        LFT 

  57  801-07119           BARRICADE, III-B                                                         252.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                500.000        LFT 

  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               500.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 39 

 

          CALL ORDER   : 461                                              CONTRACT ID  : B -36032-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         360.000        SYS 

  11  202-05544           REGULATED MATERIALS, DISPOSE, C                                        5,000.000        GAL 

  12  202-05549           REGULATED MATERIALS, REMOVE, C                                         5,000.000        GAL 

  13  202-05554           REGULATED MATERIALS, TRANSPORT, C                                      5,000.000        GAL 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  16  202-96133           PIPE, REMOVE                                                             125.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       495.000        CYS 

  18  203-02070           BORROW                                                                    35.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                15.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,023.000        LFT 

  22  205-09543           NO 2 STONE                                                               100.000        TON 

  23  206-51220           EXCAVATION, WET                                                          735.000        CYS 

  24  206-51225           EXCAVATION, DRY                                                        1,200.000        CYS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                              185.000        SYS 

  26  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,227.000        SYS 

  27  211-02050           B BORROW                                                               3,135.000        CYS 

  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              599.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        690.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      61.000        CYS 

  31  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               287.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        144.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  279.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                  640.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             511.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                   640.000        LFT 

  38  406-05521           ASPHALT FOR TACK COAT                                                  1,860.000        SYS 

  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  40  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  41  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  42  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            2.000        EACH 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      37.500        LFT 

  45  604-06070           SIDEWALK, CONCRETE                                                       715.000        SYS 

  46  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  47  604-44251           STEPS, CONCRETE                                                            6.600        CYS 

  48  605-06120           CURB, CONCRETE                                                            54.000        LFT 

  49  605-52807           CURB AND GUTTER, COMBINED                                              1,133.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -36032-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               370.000        SYS 

  51  610-07487           HMA FOR APPROACHES, TYPE B                                                42.000        TON 

  52  610-08446           PCCP FOR APPROACHES, 6 IN                                                 81.000        SYS 

  53  610-09108           PCCP FOR APPROACHES, 9 IN                                                 56.000        SYS 

  54  616-02320           GEOTEXTILES                                                              616.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                          314.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                  179.000        SYS 

  58  621-06557           SEED MIXTURE, T                                                           22.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                          0.300        TON 

  60  621-06567           WATER                                                                     37.000        kGAL 

  61  621-06575           SODDING, NURSERY                                                         684.000        SYS 

  62  621-90853           TAPPING SLEEVE WITH VALVE                                                  4.000        EACH 

  63  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      15.000        EACH 

  64  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  65  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  66  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           121.000        LFT 

  67  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  68  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                      3,033.000        LFT 

  69  701-09679           CONICAL PILE TIP, 14 IN                                                   62.000        EACH 

  70  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                306.100        CYS 

  72  702-51015           CONCRETE, B, FOOTINGS                                                    326.800        CYS 

  73  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 

  74  703-06028           REINFORCING BARS                                                      79,297.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        54,358.000        LBS 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              150.700        CYS 

  77  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 

  78  706-09965           RAILING, CONCRETE, TX                                                     42.200        LFT 

  79  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        366.000        LFT 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  715-04965           WATER SERVICE LINE                                                       265.000        LFT 

  82  715-04995           LINE STOP                                                                  4.000        EACH 

  83  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               48.000        LFT 

  84  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              991.000        LFT 

  85  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               99.000        LFT 

  86  715-05411           PIPE SANITARY SEWER 12 IN                                                222.000        LFT 

  87  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            36.000        LFT 

  88  715-05757           PIPE EXTENSION, CIRCULAR 36 IN                                             6.000        LFT 

  89  715-07806           PIPE STEEL CASING                                                         80.000        LFT 

  90  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       4.000        EACH 

  91  715-91742           WATER METER, RELOCATE                                                      8.000        EACH 

  92  715-92543           WATER MAIN, 8 IN, RELOCATE                                               108.000        LFT 

  93  716-01382           AIR RELEASE VALVE                                                          2.000        EACH 

  94  720-03194           MANHOLE                                                                    2.000        EACH 

  95  720-03194           MANHOLE                                                                    1.000        EACH 

  96  720-03194           MANHOLE                                                                    1.000        EACH 

  97  720-07301           INLET, TYPE HA                                                             1.000        EACH 

  98  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  1.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : B -36032-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  720-45240           CATCH BASIN, J10                                                           1.000        EACH 

 100  720-95422           MANHOLE, J4                                                                1.000        EACH 

 101  720-98174           INLET, B15                                                                 3.000        EACH 

 102  720-98555           INLET, C15                                                                10.000        EACH 

 103  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

 106  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 108  801-07118           BARRICADE, III-A                                                          56.000        LFT 

 109  801-07119           BARRICADE, III-B                                                          84.000        LFT 

 110  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         40.000        LFT 

 111  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            6.000        SFT 
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          CALL ORDER   : 466                                              CONTRACT ID  : B -37067-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  13  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  14  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 
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          CALL ORDER   : 468                                              CONTRACT ID  : B -37078-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DESIGN BUILD-BRIDGE DECK OVERLAY 

 

   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  11  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  15  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 

  16  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 
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          CALL ORDER   : 540                                              CONTRACT ID  : M -37763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    WEDGE AND LEVEL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         16.000        TON 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,991.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     151.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   1,167.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,089.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    2,070.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      4,904.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,472.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               33,315.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                33,315.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     27.000        TON 

  22  610-07488           HMA FOR APPROACHES, TYPE C                                               407.000        TON 

  23  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  24  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                        3.000        MOS 

  29  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  30  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

  31  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,696.000        LFT 

  33  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        8.000        EACH 

  34  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       1.000        EACH 

  35  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 75.000        LFT 

  36  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   75.000        LFT 

  37  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 

  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  41  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             52,900.000        LFT 

  42  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,667.000        LFT 

  43  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            5,220.000        LFT 

  44  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       75.000        LFT 

  45  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 1.000        EACH 

  46  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             3,108.000        LFT 

  47  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                8.000        EACH 

  48  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT,                                     341.000        LFT 

  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              523.000        EACH 
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          CALL ORDER   : 540                                              CONTRACT ID  : M -37763-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    WEDGE AND LEVEL 

 

  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      523.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : M -38222-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 
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          CALL ORDER   : 560                                              CONTRACT ID  : M -38223-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

   6  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

   7  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : M -38224-A 
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  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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  SECTION NO. 0001    SLIDE CORRECTION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   4  110-07025           MOBILIZATION AND DEMOBILIZATION                                            5.000        EACH 

   5  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   6  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   7  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   8  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

   9  731-06223           SOIL NAILED WALL                                                         554.000        SYS 

  10  734-11760           PLAN SUBMITTAL                                                             6.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS, MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                     1.000        LFT 

  10  202-02279           CURB AND GUTTER, REMOVE                                                  286.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               637.000        SYS 

  12  205-03371           SEDIMENT, REMOVE                                                           0.600        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                19.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                     355.000        LFT 

  15  304-07491           HMA PATCHING, TYPE C                                                      16.000        TON 

  16  604-06070           SIDEWALK, CONCRETE                                                       160.000        SYS 

  17  604-07894           CURB RAMP, CONCRETE, A                                                    43.000        SYS 

  18  604-07901           CURB RAMP, CONCRETE, G                                                   170.000        SYS 

  19  604-07902           CURB RAMP, CONCRETE, H                                                   322.000        SYS 

  20  605-06120           CURB, CONCRETE                                                           169.000        LFT 

  21  605-06140           CURB AND GUTTER, CONCRETE                                                441.000        LFT 

  22  616-93772           INSPECTION HOLE                                                            5.000        EACH 

  23  621-06570           TOPSOIL                                                                    5.000        CYS 

  24  621-06575           SODDING, NURSERY                                                          72.000        SYS 

  25  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  26  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  29  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  30  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  31  720-01355           INLET, CLEAN EXISTING                                                     14.000        EACH 

  32  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  33  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                  15.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  36  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 

  39  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          346.000        SFT 

  40  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        101.000        SFT 

  41  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              192.000        SFT 

  42  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          10.000        EACH 

  43  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                    36.000        EACH 

  44  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   9.000        EACH 

  45  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  46  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  72.000        EACH 

  47  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             20.000        EACH 

  48  805-06483           CONTROLLER                                                                 7.000        EACH 

  49  805-09089           RADIO, YAGI ANTENNA                                                       10.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS, MODERNIZATION 

 

  50  805-09846           RECEIVER PROCESSOR                                                        18.000        EACH 

  51  805-10107           WIRELESS MAGNETOMETER DETECTOR                                           281.000        EACH 

  52  805-10108           WIRELESS REPEATER                                                          6.000        EACH 

  53  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               6.000        EACH 

  54  805-11744           HANDHOLE SIGNAL, TYPE 2                                                   11.000        EACH 

  55  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                        1,000.000        LFT 

  56  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               72.000        EACH 

  57  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 

  58  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     80.000        EACH 

  59  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     18.000        EACH 

  60  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        2.000        EACH 

  61  805-78415           SPAN, CATENARY, AND TETHER                                                36.000        EACH 

  62  805-78420           DISCONNECT HANGER                                                         36.000        EACH 

  63  805-78445           SIGNAL SERVICE                                                             9.000        EACH 

  64  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    630.000        LFT 

  65  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  9,600.000        LFT 

  66  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  7,800.000        LFT 

  67  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  3,750.000        LFT 

  68  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   2,200.000        LFT 

  69  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

  70  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 

  71  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              17.000        EACH 

  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                   1.000        LFT 

  73  808-06716           LINE, REMOVE                                                           4,530.000        LFT 

  74  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                   1.000        LFT 

  75  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,820.000        LFT 

  76  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,600.000        LFT 

  77  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 

  78  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 



 

 


